## Section III - LIST OF PACKAGE/ RATE SCHEDULES & QUANTUM FOR CEILING GIRDERS FOR UPPUR & NORTH CHENNAI

## Tender Ref: BHEL TRY OS: 2017: CG-UP & NCH Dt. 23.05.2017

SL. NO	PACKAGE	Rate Schedules	Rate Schedule Quantity (MT)	RATE SCHEDULE DESCRIPTION	Total Package Quantity (MT)
1	CGUP	CGUP 1 CGUP 2	1316	Fabrication & supply of Ceiling Girder and its connecting Cross beams and bracings as per BHEL Drawings, scope of work and Specification for TANGEDCO UPPUR (2X800MW) PROJECT	2632
2	CGNCH	CGNCH	1316	Fabrication & supply of Ceiling Girder and its connecting Cross beams and bracings as per BHEL Drawings, scope of work and Specification for TANGEDCO NORTH CHENNAI (1X800MW) PROJECT	1316
					3948

## Note

1 The weight indicated are subjected to variation (around  $\pm 10\%$ )